
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 2/28/2014

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.
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Control 6268-02-001
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        SUBJECT:  PLANS AND PROPOSAL ADDENDUMS                                        
               PROJECT: RMC - 626802001        CONTROL: 6268-02-001                   
               COUNTY:  HARRIS                                                        
               LETTING: 03/11/2014                                                    
               REFERENCE NO: 0228                                                     

PROPOSAL ADDENDUMS
        ------------------                                                            
        _  PROPOSAL COVER                                                             
        X  BID INSERTS (SH. NO.: Sheet nos. 1 and 2                                 ) 
        X  GENERAL NOTES (SH. NO.: General Notes sheet nos. 3-3C                      
           added work schedule note and addl rdwys under Item 8.                    ) 
        _  SPEC LIST   (SH. NO.:                                                    ) 
        _  SPECIAL PROVISIONS:                                                        
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        _  SPECIAL SPECIFICATIONS:                                                    
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        X  OTHER: Added TCP Sheet nos. 17A-17G and Detail sheet nos. 24A and 24B      
                                                                                      
        DESCRIPTION OF ABOVE CHANGES                                                  
        (INCLUDING PLANS SHEET CHANGES)                                               
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PROPOSAL SHEET PROPOSAL SHEET
PROJECT RMC - 626802001 TxDOT
COUNTY  HARRIS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

429 2010 008 CNC STR REP (BRDG DECK)(FULL DEPTH)
DOLLARS

and CENTS

SF 350.000 1

442 2047 016 STRUCTURAL STEEL(MISCELLANEOUS 

BRIDGE)
DOLLARS

and CENTS

LB 2,504.000 2

442 2048 016 STRUCTURAL STEEL(MISC NON-BRIDGE)
DOLLARS

and CENTS

LB 2,983.200 3

442 2049 016 STR STL (MISC BRG)(STAINLESS STL)
DOLLARS

and CENTS

LB 1,132.800 4

450 2031 001 RAIL (TY T2)

DOLLARS
and CENTS

LF 46.000 5

452 2001 REMOV RAIL (CONC ELEMENTS)

DOLLARS
and CENTS

LF 46.000 6

452 2002 REMOV RAIL (METAL ELEMENTS)

DOLLARS
and CENTS

LF 50.000 7

454 2001 003 SEALED EXPANSION JOINT (4 IN)(SEJ-A)
DOLLARS

and CENTS

LF 46.000 8

500 2001 011 MOBILIZATION
DOLLARS

and CENTS

LS 1.000 9

502 2001 033 BARRICADES, SIGNS AND TRAFFIC HAN-
DLING

DOLLARS
and CENTS

MO 6.000 10
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784 2001 REPAIRING STL BRIDGE MEMBER(BEAM)
DOLLARS

and CENTS

EA 16.000 11

784 2126 REPAIR STEEL BRIDGE MEMBER (HANGER)

DOLLARS
and CENTS

EA 16.000 12

6834 2001 002 PORTABLE CHANGEABLE MESSAGE SIGN

DOLLARS
and CENTS

DAY 14.000 13

PROPOSAL SHEET
PROJECT RMC - 626802001 TxDOT
COUNTY  HARRIS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.



Project Number: RMC 626802001 Sheet  
 
County: VARIOUS  Control: 6268-02-001 
 
Highway: VARIOUS 
 

 General Notes Sheet A 

 
GENERAL NOTES 

Supervision: 

Plans are required.  Refer questions to: 

Mr. John Elam, P.E., Area Engineer 
North Harris Area Engineer’s Office 
16803 Eastex Freeway 
Humble, Texas 77347 
(281) 319-6400 

All work will be scheduled and directed by, and request for payment addressed to: 

Mr. Alan Moreau, Area Maintenance Supervisor 
 16803 Eastex Freeway 
 Humble, Texas 77347 

(281) 319-6450 

Plan and execute all work in a neat manner.  

Notify the Department by 7:30 am, when scheduled work is cancelled for any reason. 

Daytime and nighttime work required. 

This is an 86 Calendar day project. Bridge Structure Repair at IH 45 and Crosstimbers must be 
completed within the first 20 Calendar days. The remaining 66 days are allowed for the 
Installation of the Lanyard Anchorage. Both types of work may be performed concurrently; 
however, IH 45 at Crosstimbers takes priority. Work orders will be issued separately for each 
location and Special Provision 008-030 applies to each work order. 

Assign a competent Foreman at site during prosecution of work at all times, who can 
communicate and make decisions as needed. 

All coordination between the Contractor and the State will be through the Area Engineer's 
representative. For major traffic pattern changes such as rerouting or phase switches, the Area 
Engineer's representative will notify the Public Information Office by 3:00 p.m. on Thursday for 
weekend work, 3:00 p.m. Friday for Monday work, and 3:00 p.m. the day before for Tuesday 
thru Thursday work. 

General: Site Management 

Do not mix or store materials, or store or repair equipment, on top of concrete pavement or 
bridge decks unless authorized by the Engineer. 



Project Number: RMC 626802001 Sheet  
 
County: VARIOUS  Control: 6268-02-001 
 
Highway: VARIOUS 
 

 General Notes Sheet B 

Personal vehicles of employees are not permitted to park within the right of way, including 
sections closed to public traffic.  Employees may park on the right of way at the Contractor’s 
office, equipment, and materials storage yard sites. 

Assume ownership of debris and dispose of at an approved location.  Do not dispose of debris on 
private property unless approved in writing by the District Engineer. 

General: Traffic Control and Construction 

When design details are not shown on the plans, provide signs and arrows conforming to the 
latest “Standard Highway Sign Designs for Texas” manual. 

Item 5:  Control of the Work 
 
Submit shop drawings electronically for the fabrication of items as documented in Table 1 
below.  Information and requirements for electronic submittals can be viewed in the “Guide to 
Electronic Shop Drawing Submittal” which can be accessed through the following web link, 
ftp://ftp.dot.state.tx.us/pub/txdot-info/library/pubs/bus/bridge/e_submit_guide.pdf.  References to 
11 in. x 17 in. sheets in individual specifications for structural items imply electronic CAD 
sheets. 

 
Table 1 

 2004 Construction Specification Required Shop/Working Drawing Submittals  

Spec 
Item 
No.'s  

Product  Submittal 
Required  

Approval 
Required 

(Y/N) 

Contractor/ 
Fabricator 
P.E. Seal 
Required  

 
Reviewing 

Party 

7.8  Construction Load Analyses  Y Y Y B 
434  Elastomeric Bearing Pads (All)  Y Y N B 
441  Bridge Protective Assembly  Y Y N B 
441  Misc Steel (various steel assemblies)  Y Y N B 
441  Steel Pedestals (bridge raising)  Y Y N B 
441  Steel Bearings  Y Y N B 
441  Steel Bent  Y Y N B 
441  Steel Diaphragms  Y Y N B 
441  Steel Finger Joint  Y Y N B 
441  Steel Plate Girder  Y Y N B 
441  Steel Tub-Girders  Y Y N B 
784  Repairing Steel Bridge Members  Y Y Y B 

 
 
Key to Reviewing Party 
  
B - Bridge Engineer  

Bridge Design (TxDOT) HOU-BrgShpDrwgs@txdot.gov 
 

Item 8: Prosecution and Progress 

Working days will be charged in accordance with Section 8.3.A.5 

ftp://ftp.dot.state.tx.us/pub/txdot-info/library/pubs/bus/bridge/e_submit_guide.pdf
mailto:HOU-BrgShpDrwgs@txdot.gov


Project Number: RMC 626802001 Sheet  
 
County: VARIOUS  Control: 6268-02-001 
 
Highway: VARIOUS 
 

 General Notes Sheet C 

 
“The response time specified in this contract is an essential element.  Liquidated damages will be 
accessed when the Contractor fails to begin work within the specified response times for any 
Item(s).  The dollar amount specified in this Contract will be deducted from any money due or to 
become due for any Item(s) and will continue to be deducted for each day until work begins.  
This amount will be assessed not as penalty, but as liquidated damages.” 

The Lane Closure Assessment Fee is shown in the following table. This fee applies to the 
Contractor for closures or obstructions that overlap into restricted hour traffic for each hour or 
portion thereof, per lane, regardless of the length of lane closure or obstruction.  For Restricted 
Hours subject to Lane Assessment Fee refer to Item 502, “Barricades, Signs, and Traffic 
Handling”. 

 
Lane Closure Assessment Fee Table 

 
HIGHWAY     LIMITS               ADT 2012                 
      MLNS  FEE FRTG/SERVICE FEE 
IH 45 SB Crosstimbers Road   146,500 $3,500      11,480                 $ 300 
SH 124 At Intracoastal Canal  3,300  $100  
US 90A At Buffalo Bayou  15,500  $400 
IH 10  At San Jacinto River  49,725  $1,000 
SH 146 At Goose Creek Bridge 9,250  $200  
US 90  At San Jacinto River  13,000  $300 
SH 36  At Brazos River  14,100  $300 
FM 523 At Dow Barge Canal  9,800  $200 
FM 521 At San Bernard River  10,900  $300 
SH 332 At Intracoastal   10,900  $300 
SH 288 At Dow Barge Canal  27,960  $500 

Item 429: Concrete Structure Repair 

Transport the test cylinder to the North Harris Area Office Laboratory located at 16803 Eastex 
Freeway, Humble, Texas 77396.  Transporting the test cylinders is subsidiary to the various bid 
items. 

Provide concrete material capable of achieving a 7-day compressive strength of 4,000 psi. For 
validation of concrete strength, the Contractor shall make 3 times the amount of test specimens 
for testing and validation.   

For validation of concrete strength, the Contractor shall make 3 times the amount of test 
specimens for testing and validation.   

Obtain written approval before using the material. 

Do not place repair material if impending weather may result in rainfall or low temperatures that 
may impair the quality of the finished work. 



Project Number: RMC 626802001 Sheet  
 
County: VARIOUS  Control: 6268-02-001 
 
Highway: VARIOUS 
 

 General Notes Sheet D 

Perform saw cutting as shown on the plans in accordance with Section 360.4.J, “Sawing Joints.” 
This saw cutting is subsidiary to this bid item.  

Item 442:  Metal for Structures 

Prestressed concrete panels will not be allowed on steel structures. 

Locations of Lanyard Anchorage will be located over existing navigational lights.  The locations 
shall be approved by the Engineer prior to installation. 

Item 450: Railing 

Provide concrete material capable of achieving a 7-day compressive strength of 4,000 psi.  

Item 502:  Barricades, Signs and Traffic Handling 

Install Portable Changeable Message Signs (PCMS) 7 days before ramp closure.  Payment for 
Item 502-2001 will begin when PCMS is installed.   

Use a traffic control plan for handling traffic through the various phases of construction.  Follow 
the phasing sequence unless otherwise agreed upon by the Area Engineer and the Project 
Manager.  Ensure this plan conforms to the latest “Texas Manual on Uniform Traffic Control 
Devices” and the latest Barricade and Construction (BC) Standard Sheets.  The latest versions of 
Work Zone Standard Sheets WZ (BTS-1) and WZ (BTS-2) are the traffic control plan for the 
signal installations. 

Submit changes to the traffic control plan to the Area Engineer.  Provide a layout showing the 
construction phasing, signs, striping, and signalizations for changes to the original traffic control 
plan. 

Furnish and maintain the barricades and warning signs, including the necessary temporary and 
portable traffic control devices, during the various phases of construction.  Place and construct 
these barricades and warning signs in accordance with the latest “Texas Manual on Uniform 
Traffic Control Devices” for typical construction layouts. 

Cover work zone signs when work related to the signs is not in progress, or when any hazard 
related to the signs no longer exists. 

Keep the delineation devices, signs, and pavement markings clean.  This work is subsidiary to 
the Item, “Barricades, Signs, and Traffic Handling.” 

Erect temporary signs when exit ramps are closed or moved to new locations during 
construction. 

Before detouring traffic onto the mainlane shoulders, remove dirt, debris, vegetation, and other 
deleterious material from the surface of the shoulders.  Appropriately sign the detour in an 
approved manner.  This work is subsidiary to the various bid items. 



Project Number: RMC 626802001 Sheet  
 
County: VARIOUS  Control: 6268-02-001 
 
Highway: VARIOUS 
 

 General Notes Sheet E 

Coordinate and schedule the work with the appropriate Metro representative if requiring access 
to the High Occupancy Vehicle lanes. 

During construction, remove, cover, adjust, or replace overhead sign panels to correspond with 
each current traffic control phase.  The desirable size of letters for freeways is 10 in., the 
minimum is 8 in.  This work is subsidiary to Item 502.  

Cover or remove the permanent signs and construction signs that are incorrect or that do not 
apply to the current situation for a particular phase. 

Replace the overhead signs, informational signs, and exit signs to be removed, with temporary 
signs providing the correct information to the traveling public.  Size the replacement signs and 
include them in the traffic control plan. 

Do not mount signs on drums or barricades, except those listed in the latest Barricades and 
Construction standard sheets. 

Use traffic cones for daytime work only.  Replace the cones with plastic drums during nighttime 
hours. 

Operations may be curtailed or halted out of consideration of traffic expected to and from public 
gatherings that may result in undue traffic congestion and delays to the traveling public. 
 
Use shadow vehicles with Truck Mounted Attenuators (TMA) for lane and shoulder closures. 
 
Do not reduce the existing number of lanes open to traffic except as shown on the following time 
schedule: 
 

IH 45 Frontage Road One or more lane closures   
IH 45 Mainlanes One Lane Closure  

 
Day Daytime Closure 

Hours 
Nighttime Closure 

Hours 
Restricted Hours Subject 
to Lane Assessment Fee 

 
Monday 

 
9:00 AM - 3:00 PM 

12:00 AM - 5:00 AM 
7:00 PM - 12:00 AM 

5:00 AM – 9:00 AM 
3:00 PM – 7:00 PM 

 
 
Tuesday 

 
9:00 AM - 3:00 PM 

12:00 AM - 5:00 AM 
7:00 PM - 12:00 AM 

5:00 AM – 9:00 AM 
3:00 PM – 7:00 PM 

 
 
Wednesday 

 
9:00 AM - 3:00 PM 

12:00 AM - 5:00 AM 
7:00 PM - 12:00 AM 

      5:00 AM – 9:00 AM 
3:00 PM – 7:00 PM 

 
 
Thursday 

 
9:00 AM - 3:00 PM 

12:00 AM - 5:00 AM 
7:00 PM - 12:00 AM 

5:00 AM – 9:00 AM 
3:00 PM – 7:00 PM 

 



Project Number: RMC 626802001 Sheet  
 
County: VARIOUS  Control: 6268-02-001 
 
Highway: VARIOUS 
 

 General Notes Sheet F 

Day Daytime Closure 
Hours 

Nighttime Closure 
Hours 

Restricted Hours Subject 
to Lane Assessment Fee 

 
Friday 

 
9:00 AM - 3:00 PM 

12:00 AM - 5:00 AM 
7:00 PM - 12:00 AM 

 

5:00 AM – 9:00 AM 
3:00 PM – 7:00 PM 

 
Saturday  

 
5:00 AM –11:00 A.M. 

  

    
12:00 AM - 5:00 AM 
8:00 PM - 12:00 AM 

 

      
11:00 AM – 8:00 PM 

 

 
Sunday 

 
5:00 AM –11:00 A.M. 

 

 
12:00 AM - 5:00 AM 

    8:00 PM - 12:00 AM 
 

 
11:00 AM – 8:00 PM 

 

 
 
IH 45 Crosstimbers Ramp Closure  

 
Day Daytime Closure 

Hours 
Nighttime Closure 

Hours 
Restricted Hours Subject 
to Lane Assessment Fee 

 
Monday To 

Friday 

 
NO RESTRICTIONS 

 
 

 
NO RESTRICTIONS 

 
 

 
NO RESTRICTIONS 

 

Saturday to 
Sunday 

 
NO RESTRICTIONS 

 

 
NO RESTRICTIONS 

 

 
NO RESTRICTIONS 

 
One Lane Closure-No Restrictions 

FM 1495, FM 2004, FM 2611, SH 124, SH 146  
Day Daytime Closure 

Hours 
Nighttime Closure 

Hours 
Restricted Hours Subject 
to Lane Assessment Fee 

Monday 
Through 
Friday 

No Restrictions Emergency Only None 

 

One Lane Closure-Restricted 
FM 521, FM 523, SH 36 & SH 332 (2 Lane) , US 90A, US 90, IH 10 

Day Daytime Closure 
Hours 

Nighttime Closure 
Hours 

Restricted Hours Subject 
to Lane Assessment Fee 



Project Number: RMC 626802001 Sheet  
 
County: VARIOUS  Control: 6268-02-001 
 
Highway: VARIOUS 
 

 General Notes Sheet G 

Day Daytime Closure 
Hours 

Nighttime Closure 
Hours 

Restricted Hours Subject 
to Lane Assessment Fee 

Monday 
Through 
Friday 

9:00 AM - 3:00 PM 

 
12:00 AM – 5:00 AM 

 
7:00 PM – 12:00 AM 

 

5:00 AM - 9:00 AM 
 

3:00 PM - 7:00 PM 

The above times are approved for the traffic control conditions listed. 
The Area Engineer may approve other closure times if traffic counts  

                        warrant.  The Area Engineer may reduce the above times for special events. 
 
Law enforcement assistance will be required for this project and is expected to be required for 
major traffic control changes and lane closures.  Coordinate with local law enforcement and 
arrange for law enforcement as directed or agreed by the Engineer. 

Provide full-time, off-duty, uniformed, certified peace officers, as part of traffic control 
operations.  The peace officers must be able to show proof of certification by the Texas 
Commission on Law Enforcement Officers Standards.  The cost of the officers is paid for on a 
force account basis. 

A minimum of 7 days in advance of any total closure, place a portable changeable message 
(PCM) sign at the location of each total closure which informs the traveling public of the details 
of the closure.  Alternately, if the Traffic Control Plan provides a positive barrier at the location, 
a non-trailer mounted static message board sign behind the positive barrier may be used in place 
of a PCM. 

A minimum of 7 days in advance of any total closure, notify the Houston District Public 
Information Office of which roadways, ramps, intersections, or lanes will be closed, the dates 
they will remain closed, and when they will be opened again to traffic. 
 
Provide portable changeable message signs as shown on the Traffic Control Plan and the Special 
Specification Item 6834, “Portable Changeable Message Signs.”  
 
Temporary Rumble Strips will be considered subsidiary to various bid items and shall be a 
product listed on the Compliant Work Zone Traffic Control Devices. 
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